

REF ID: A6510515 DECLASSIFIED PER DOB  
LETTER DATED JULY 11, 1955

HOLMES & MARVER, INC.

FROM ANTON BINGGAL

Engineers-Constructors

DIANE S. NIXON

Contract No. AT-(26-2)-120

405998

WERB:my

5/7

E.O. 14176, Rev. 2

Typed: March 19, 1977

R

Project Environmental Services Division

Ref. No. 912

To: Chief Project Engineer

Re: Rehabilitation of Rad-Safe Stations at (1) Wotno, (2) Ujelang and (3) Utirik

ACTION

RESIDENT MANAGER, EFC, CHIEF ESTIMATOR

REPOSITORY

Identification No.: Item (A) dated 1955

COLLECTION 2000 ATOMIC ENERGY AM-

(2) 1955-9010

26701500 18164 32 30

(3) 1955-9320

Reference

(A) Reference letter dated 1/11/57, dated 2-11-57, 2-11-57,  
and 2-26-57, revised, reprinted in Project Engineer files.  
Office copy will be transmitted to jobsite.  
Reference Letter P.E. PW-343 dated 2-26-57 (RIN 18228).  
Reference Letter to Sanders dated 4-27-57.

Account No.

Section C: Work

Scope of this task is to provide services as required by addressees to prepare  
and/or plan sets of engineering drawings and construction plans, schedules  
and specifications for the rehabilitation of existing Rad-Safe Stations at Sibley, Ujelang and Utirik, in  
accordance with requirements outlined in Paragraphs 6 and 7 of reference confidential  
reference Teletype (C) dated February 11, 1957, as modified by reference Letter (B), corrected with  
reference Letter (P).

Plans and cost estimates will be forwarded to Home Office Estimating Department for  
further processing.

Reference Letter (P) is quoted as follows:

**BEST COPY AVAILABLE**

"You are hereby authorized to design and prepare estimates for Weather and Rad-Safe  
Stations as requested in JTF-7 letter dated February 11, 1957.

"Estimates should be prepared for each single location for both the new stations  
and the rehabilitation of existing stations as funding for this project has not  
been definitely determined.

"During recent meetings in Washington various suggestions in regard to design were  
offered as follows:

1. Tanks for potable water are to be fabricated of non-corrosive material.

KRA:ERB:my  
3/23/57

DECLASSIFIED PER DOE  
LETTER DATED JULY, 15, 1994  
FROM ANTON SINISGALI TO

E.O. 13526, Rev. 2  
Page 2

DIANE S. NIXON

2. The plan for the four new weather stations is to be based on the Tarawa plan, with minor exceptions, namely:

- a. Move antennas so that not more than 150' of drop-lead to the Operations Building No. 5 is necessary. The antenna can be directly over the building if required.
- b. Move the latrine from the barracks building to the day room and provide a shed for laundry facilities.

These instructions supersede the design requirements for weather stations in paragraph 3 of JTF-7 letter. The Rad-Safe Station is still to be similar to the Wotho Station.

3. Review the generator capacity at the existing stations to ascertain if it is sufficient to carry the additional load of the ice making machine and electric grill requested in paragraph 7 of JTF-7 letter. If larger generators are required make provisions in your estimate.

"Therefore, you are requested to prepare an estimated construction schedule which will show the number of days required after notification of availability of funds."

Teletype reference (C) is quoted as follows:

"MCHNER TO SANDERS INFO LT COL WALTER A GRAY. REF MY LTR ETE:FWH-343 DATED FEB 26, 1957 IN REGARD TO WEATHER AND RAD-SAFE STATIONS. DUE TO MISINTERPRETATION OF REQUESTED COMPLETION DATE DISREGARD FIRST SENTENCE OF NEXT TO LAST PARA AND ALL OF LAST PARA OF LTR. PROVISIONS WILL BE MADE FOR FUNDING OF CONST IN FY 1958 BUDGET NOW UNDER PREPARATION." REF ETE:FWH-345"

Authorized for Engineering  
and Design:

*Fred W. Höhner*  
Fred W. Höhner 3/19  
AEC Contract Representative

*S. P. Howell*  
S. P. Howell  
Project Manager

*R. R. Alvy*  
R. R. Alvy  
Engineering Manager

(For Distribution, see Page 3)

RRA:ERB:my

3/13/57

DECLASSIFIED PER DOE  
LETTER DATED JULY, 15, 1994  
FROM ANTON SINISGALLI TO  
DIANE F. NIXON

E.O. 98, Rev. 2

Page 3

cc: AEC F. Sanders, AEC  
AEC Contract Representative  
Branch Chief, EPO  
Project Manager-SH2  
Operations Division (2)  
Chief Design Engineer  
Ass't. Controller-SH2  
F. L. Atkins  
Chief Estimator (2)  
H&M Resident Manager, O/S (2) ✓  
H&M Resident Engineer, O/S (3) ✓  
H&M Resident Controller, O/S  
R. H. Alvy  
F. D. Bates  
E. R. Berrien  
K. J. Cherney  
A. R. Courtland  
G. E. Daverin  
C. W. Enkrum  
J. J. Farrel  
T. W. Gelvin (2)  
R. R. Gunny (2)  
H. C. Hale  
H. Roberts  
B. L. Clew  
Central Files